STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 26/ 02 IN LOS ANGELES COUNTY | N MONTEREY 10/ 01/ 02
CONTRACT NUMBER 07-002534 PARK AND MONTEBELLO FROM MEDNI K CONTRACT CODE 'B '
LOCATI ON 07-LA-60-R3.9/R5. 6 AVENUE OVERCROSSI NG TO 0.3 KM WEST 126 CONTRACT | TEMS
COF GARFI ELD AVENUE UNDERCROSSI NG
SOUNDWALLS FEDERAL AlID ACNH P060-(121)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 17 FUND TOTAL HB311 11, 666, 000 TOTAL NUMBER OF WORKI NG DAYS 390
NUMBER OF Bl DDERS 3 ENG NEERS EST 10, 812, 000. 00 AMOUNT OVER 279,921.75 PERCENT OVER EST 2.59
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 11, 091, 921. 75 3 BANSHEE CONSTRUCTI ON COVPANY 909 824-0393
I NC 00732806
1600 E STEEL ROAD FAX 909 824-8919
COLTON CA 92324
2 11, 593, 530. 75 1 ORTI Z ENTERPRI SES | NCORPORATED 949 753-1414
00467088
6 CUSHI NG STE 200 FAX 949 753-1477
IRVINE CA 92618
3 13, 702, 307. 00 2 DI ABLO CONTRACTORS | NC 925 552-8250
00732283
7 CROW CANYON CT FAX 925 552-8254

SAN RAMON CA 94583



07- 002534 Bl D245

07-LA-60-R3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 26/ 02 10/ 01/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 C T M CONSTRUCTI ON BARRI ER RAI L
RANCHO CORDOVA CA
CORAL CONSTRUCTI ON SI GN STRUCTURES
W LSONVI LLE OR
CROWN FENCE GUARD RAIL AND FENCE
SANTA FE SPRI NG CA
G L M CONTRACTI NG REI NFORCI NG STEEL
REDLANDS CA
H GH LI GHT ELECTRIC ELECTRI CAL
Rl VERSI DE CA
J V LANDCLEARI NG CLEAR AND GRUB
SAN DI MAS CA
L JOHNSON CONSTRUCTI ON MASONRY BLOCK
HAWTHORNE CA
MAHAFFEY DRI LLI NG Pl LI NG
COVPTON CA
PENHALL COVPANY DEMOLI TI ON
ANAHEI M CA
R K ALLEN LANDSCAPE LANDSCAPI NG
PI SMO BEACH C A
SUDHAKAR STRI PI NG
RI ALTO CA

CONTI NUED ON NEXT PAGE



Bl D245

07- 002534

07-LA-60-R3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 26/ 02 10/ 01/ 02

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SULLY M LLER CONTRACTI NG PAVI NG

ANAHEI M CA
VESTERN WATERPROCFI NG JO NT SEAL

ANAHEI M CA



07- 002534
07-LA-60-R3
09/ 26/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

10/ 01/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CTM
RANCHO CORDOVA CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CROWN FENCE
SANTA FE SPRI NGS CA

H GH LI GHT ELECTRI C
Rl VERSI DE CA

L JOHNSON
HAWTHORNE CA

MAHAFFEY
COVPTON CA

R K ALLEN
Pl SMO BEACH CA

R MD
BLOOM NGTON CA

SRD
YORBA LI NDA CA

SO CAL
HUNTI NGTON BEACH CA

SULLY M LLER
ANAHEI M CA

BARRI ER RAI L ( PARTI AL)

SI GN STRUCTURES

FENCE AND RAI L

LI GHTI NG AND ELECTRI CAL

MASONRY BLOCK

CAST I N DRI LLED HOLE ( PARTI AL)

LANDSCAPE

REBAR

UNDERGROUND

STRI PI NG

ASPHALT CONCRETE PAVI NG



07- 002534
07-LA-60-R3
09/ 26/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 5
10/ 01/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CTM
RANCHO CORDOVA CA

FRANKLI N REI NFORCI NG STEEL
SANTA FE SPRI NGS CA

H GH LI GHT ELECTRIC
Rl VERSI DE CA

L JOHANSON CONSTRUCTI ON
HAWTHORNE CA

MAHAFFEY
COVPTON CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

SULLY M LLER
ANAHI EM CA

BARRI ER ( PARTI AL)

REBAR

ELECTRI CAL

SOUNDWAL L

DRI LLI NG

STRI PI NG

PAVI NG



07- 002534 Bl D245

07-LA-60-R3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
09/ 26/ 02 10/ 01/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 300 2,500. 00 750, 000. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 30, 000. 00* 30, 000. 00

5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 25, 000. 00* 25, 000. 00

6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00* 150, 000. 00

7 120120 TYPE 111 BARRI CADE EA 2 77.00 154. 00

8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 380 5.00 6, 900. 00

9 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 62 26. 00 1,612.00
10 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 900 6. 00 5, 400. 00
11 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 1 2,700. 00 2,700. 00
12 129000 TEMPORARY RAI LI NG ( TYPE K) M 4,920 50. 00 246, 000. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 230 500. 00 115, 000. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 2,310 21.00 48, 510. 00
15 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 540 .20 108. 00

STRI PE

16 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 000 2.50 2,500. 00
17 150722 REMOVE PAVEMENT MARKER EA 920 2.00 1, 840. 00
18 150742 REMOVE ROADSI DE SI GN EA 28 75. 00 2,100. 00
19 150760 REMOVE SI GN STRUCTURE EA 4 4,000. 00 16, 000. 00
20 150771 REMOVE ASPHALT CONCRETE DI KE M 2,400 9. 00 21, 600. 00
21 150806 REMOVE Pl PE M 93 100. 00 9, 300. 00
22 150820 REMOVE | NLET EA 15 900. 00 13, 500. 00
23 150821 REMOVE HEADWAL L EA 1 650. 00 650. 00
24 150830 REMOVE RETAI NI NG WALL ( PORTI ON) VB 120 100. 00 12, 000. 00
25 150860 REMOVE BASE AND SURFACI NG VB 10 100. 00 1, 000. 00
26 151540 RECONSTRUCT CHAI N LI NK FENCE M 74 65. 00 4,810. 00
27 152390 RELOCATE ROADSI DE SI GN EA 2 210. 00 420. 00
28 153215 REMOVE CONCRETE ( CURB AND CGUTTER) M 370 10. 00 3, 700. 00
29 153221 REMOVE CONCRETE BARRI ER M 120 70. 00 8, 400. 00
30 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 23 85. 00 1, 955. 00
31 153531 ACCESS OPENI NG SOFFI'T EA 28 1, 300. 00 36, 400. 00
32 157561 BRI DCE REMOVAL ( PORTI ON), LOCATI ON A LS LUWP SUM 10, 000. 00* 10, 000. 00
33 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 11, 500. 00* 11, 500. 00
34 157563 BRI DCE REMOVAL ( PORTI ON), LOCATION C LS LUWP SUM 11, 000. 00* 11, 000. 00
35 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
36 190101 ROADWAY EXCAVATI ON VB 230 50. 00 11, 500. 00



07- 002534 Bl D245

07- LA- 60- R3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 26/ 02 10/ 01/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 200 28. 00 5, 600. 00
(AERIALLY DEPCSI TED LEAD)

38 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 3, 370 115. 00 387, 550. 00
(AERIALLY DEPCSI TED LEAD)

39 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00

40 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 263 130. 00 34, 190. 00

41 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 2,032 35. 00 71, 120. 00

42 192051 STRUCTURE EXCAVATI ON ( TYPE ) VB 4, 450 9. 00 40, 050. 00
(AERIALLY DEPCSI TED LEAD)

43 (F) 192053 STRUCTURE EXCAVATI ON ( TYPE Z-2) VB 1, 780 115. 00 204, 700. 00
(AERIALLY DEPCSI TED LEAD)

44 029576 STRUCTURE BACKFI LL ( TYPE V) VB 4, 450 15. 00 66, 750. 00
(AERI ALLY DEPCSI TED LEAD)

45 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 590 60. 00 35, 400. 00

46 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 760 55. 00 96, 800. 00

47 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 560 90. 00 50, 400. 00
VALL)

48 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 30, 000. 00* 30, 000. 00

49 200114 ROCK BLANKET MR 183 100. 00 18, 300. 00

50 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 9, 000. 00* 9, 000. 00

51 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 150, 000. 00* 150, 000. 00

52 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 293 130. 00 38, 090. 00

53 208800 300 MM WELDED STEEL Pl PE CONDUI T M 90 175. 00 15, 750. 00
(6.35 MM THI CK)

54 (S) 208908 EXTEND 150 MV CONDUI T M 53 150. 00 7, 950. 00

55 260210 AGGREGATE BASE ( APPROACH SLAB) VB 5 400. 00 2, 000. 00

56 260301 CLASS 3 AGGREGATE BASE VB 1, 060 70. 00 74, 200. 00

57 390160 ASPHALT CONCRETE ( TYPE B) TONN 2, 950 140. 00 413, 000. 00

58 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 520 15. 00 7, 800. 00
AREA)

59 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 31 14.00 434. 00

60 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 130 14. 00 1, 820. 00

61 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 47 14. 00 658. 00

62 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 497 155. 00 77, 035. 00
Pl LI NG

63 (S) 490658 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 90 220. 00 19, 800. 00
Pl LI NG

64 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 9, 430 90. 00 848, 700. 00

Pl LI NG ( BARRI ER)



07- 002534 Bl D245
07- LA- 60- R3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 26/ 02 10/ 01/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
65 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 40, 000. 00* 40, 000. 00
66 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 165 700. 00 115, 500. 00
67 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 693 1, 100. 00 762, 300. 00
68 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL MB 2, 853 350. 00 998, 550. 00
69 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 25 950. 00 23, 750. 00
(TYPE EQ
70 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 41 1, 000. 00 41, 000. 00
(TYPE R)
71 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 46 1, 550. 00 71, 300. 00
72 (F) 510800 PAVI NG NOTCH EXTENSI ON VB 5 1, 100. 00 5, 500. 00
73 510805 DI APHRAGM BOLSTER EA 28 2,925.00 81, 900. 00
74 (F) 511064 FRACTURED RI B TEXTURE M2 137 107. 00 14, 659. 00
75 511106 DRI LL AND BOND DOWEL M 199 65. 00 12, 935. 00
76 511118 CLEAN EXPANSI ON JOI NT M 365 10. 00 3, 650. 00
77 (F) 513501 CONCRETE CLOSURE WALL M2 458 155. 00 70, 990. 00
78 515020 REFI NI SH BRI DGE DECK MR 28 350. 00 9, 800. 00
79 (SF)515074 CORE CONCRETE (101 MM - 150 M 115 180. 00 20, 700. 00
80 (SF)517961 SOUND WALL (BARRI ER) (MASONRY BLOCK) M2 12, 500 135. 00 1, 687, 500. 00
81 (S) 519117 JONT SEAL (MR 30 MV) M 203 65. 00 13, 195. 00
82 (S) 519120 JONT SEAL (MR 15 M) M 200 80. 00 16, 000. 00
83 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 148, 096 1. 40 207, 334. 40
84 (SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 220, 243 1.45 319, 352. 35
85 (SF)520120 HEADED BAR REI NFORCEMENT EA 884 11.00 9, 724. 00
86 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 19, 970 9. 00 179, 730. 00
87 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 19, 970 1. 00 19, 970. 00
88 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 33 1, 100. 00 36, 300. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
89 566012 ROADSI DE SI GN - TWD POST EA 2 625. 00 1, 250. 00
90 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 5 75. 00 375. 00
METHOD)
91 029577 METAL (WALL MOUNTED SI GN) EA 16 100. 00 1, 600. 00
92 029578 ROADSI DE SI GN EA 6 375. 00 2, 250. 00
( SOUND WALL MOUNTED)
93 650069 450 MM REI NFORCED CONCRETE PI PE M 46 140. 00 6, 440. 00
94 650075 600 MM REI NFORCED CONCRETE PI PE M 130 230. 00 29, 900. 00
95 664015 450 MM CORRUGATED STEEL Pl PE M 60 250. 00 15, 000. 00
(2.01 MV THI
96 705044 450 MM STEEL FLARED END SECTI ON EA 7 935. 00 6, 545. 00
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103
104
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07- 002534

07-LA-60-R3

09/ 26/ 02

CODE

721009

729010
(F) 731502

(S) 750007
( SF) 750496

( SF) 750501
(S) 800391
(S) 802589
(S) 832003
839491

(S) 839565
(S) 839604
839725

F) 049108

) 840561

S) 840570

S) 840571

(
(
(
(
(S) 850101
(S) 850111
(S) 029579
(S) 860400
ES) 860640
(

S) 860792
S) 029580

860889
(S) 861088
(S) 861504
(S) 869039
(S) 029581
999990

CONTRACT

ROCK SLOPE PROTECTI ON
(FACING METHOD B)

ROCK SLOPE PROTECTI ON FABRI C

M NOR CONCRETE (M SCELLANEOUS
CONSTRUCTI ON)

FRAVE AND GRATE

M SCELLANEOUS METAL

(RESTRAI NER - PI PE TYPE)

M SCELLANEOUS METAL ( BRI DGE)

CHAI N LI NK FENCE (TYPE CL-1.8)

1.5 M CHAIN LINK GATE (TYPE CL-1.8)
METAL BEAM GUARD RAI LI NG (WOOD POST)
CONCRETE BARRI ER ( TYPE 50E)

TERM NAL SYSTEM ( TYPE SRT)

CRASH CUSHI ON ( REACT 9CBB)

CONCRETE BARRI ER ( TYPE 736)

CONCRETE BARRI ER ( TYPE 736 MODI FI ED)
100 MM THERMOPLASTI C TRAFFI C STRI PE
100 MM THERMOPLASTI C TRAFFI C STRI PE
(BROKEN 10.98 M - 3.66 M

100 MM THERMOPLASTI C TRAFFI C STRI PE
(BROKEN 5.18 M- 2.14 M

PAVEMENT MARKER ( NON- REFLECTI VE)
PAVEMENT MARKER ( RETROREFLECTI VE)
TWO 103 MV COMMUNI CATI ON CONDUI T
(TRENCH | N PAVEMENT)

LI GHTI NG ( TEVPORARY)

| RRI GATI ON CONTROLLER ENCLOSURE CABI NET
COVMUNI CATI ON' CONDUI T ( BRI DGE)
ELECTRI CAL SERVI CE | RRI GATI ON

( MODI FY)

MODI FY TRAFFI C MONI TORI NG STATI ON
MODI FY RAMP METERI NG SYSTEM

MODI FY LI GHTI NG AND SI GN | LLUM NATI ON
COVMUNI CATI ON PULL BOX

MODI FY COMMUNI CATI ON PULL BOX
MOBI LI ZATI ON

PROPOSAL

OF

OF B8 &

Zgg < ZZZZQQZZQZ%

=Tw

QUANTI TY

10, 943
58

12
120
23

3, 390

404
1,090
2,340

300

730
270
150

LUMP SUM

240
LUWVP SUM

LUWP SUM
LUMP SUM
LUWVP SUM
12
LUWP SUM
LUMP SUM

2.

3.
10.
155.

70, 000.
3, 100.
180.
11, 200.

9, 000.
40, 000.
140, 000.
500.

2, 600.
200, 000.

TOTAL

.00

.00
.00

.00
.00

.00
.00
610.
.00
510.

2, 000.
42, 000.
300.
280.

3.

2.

00

00
00
00
00
00
00
00

00

00
00
00

00*
00
00
00*

00*
00*
00*
00

00*
00*

Bl D245
PACE 9
10/ 01/ 02

2, 560.

297.
25, 300.

9, 450.
32, 829.

2, 030.
240.

7, 320.
9, 000.
11, 730.
6, 000.
126, 000.
1,017, 000.
113, 120.
3, 270.
4, 680.

600.

2,190.
2, 700.
23, 250.

70, 000.
21, 700.
43, 200.
11, 200.

9, 000.
40, 000.
140, 000.
6, 000.
2, 600.
200, 000.

11, 091, 921.

00

00
00

00
00

00
00
00
00
00
00
00
00
00
00
00

00

00
00
00

00
00
00
00

00
00
00
00
00
00

75
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07- 002534
07-LA-60-R3
09/ 26/ 02

10, 000.
235, 000.
75.

6.

45.

4.

1, 100.
45.
375.
25.

5.

3.

1.

500.

2, 000.
7

75.
700.

1, 000.
75.
180.
65.
500.
12.

20.

20.

3, 100.
10, 000.
11, 500.
11, 000.
30, 000.
135.
25.

75.

20, 000.

00*

10000.
510000.
10000.
60000.
10000.
235000.
150.
8280.
2790.
3600.
1100.
221400.
86250.
57750.
2700.
3000.
1380.
14000.
8000.
16800.
6975.
10500.
1000.
9000.
1800.
4810.
1000.
4440.
2400.
460.
86800.
10000.
11500.
11000.
30000.
31050.
5000.
252750.
20000.

SUMMARY

15, 000.
100, 000.
200.

2.

20.

5.

1, 000.
50.
250.
25.

2.

2.

2.

200.
10, 000.
2

150.
500.

2, 000.
300.
100.
40.
300.
20.
200.
200.

1, 000.
10, 000.
11, 500.
11, 000.
30, 000.
20.

40.
150.

5, 000.

OF

00*
00*
00*
00*
00
00
00
00*

REMA/

10000.
1200000.
5000.
30000.
15000.
100000.
400.
2760.
1240.
4500.
1000.
246000.
57500.
57750.
1080.
2000.
1840.
5600.
40000.
4800.
13950.
7500.
2000.
36000.
1000.
2960.
600.
7400.
24000.
4600.
28000.
10000.
11500.
11000.
30000.
4600.
8000.
505500.
5000.

N |

N G

B I

DDERS

Bl D245
PAGE 10
10/ 01/ 02



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

07- 002534
07-LA-60-R3
09/ 26/ 02

55.

27, 000.
60.

12, 000.
175, 000.
100.
500.
500.
350.
55.
100.
20.

12.

12.

12.

95.
350.
85.

36, 000.
300.

1, 020.
450.

1, 300.
1, 300.
1, 200.
1, 300.
4, 000.
115.
70.

70.
210.
75.

00*

7890.
121920.
267000.
178000.
222500.

35400.
105600.
30800.
27000.
10980.
12000.
175000.
29300.
45000.
26500.
1750.
58300.
295000.
10400.
372.
1560.
564.
47215.
31500.
801550.
36000.
49500.
706860.
1283850.
32500.
53300.
55200.

6500.

112000.
15755.
13930.
25550.
96180.

2100.

SUMMAR

100,

50,
200,

Y

120.
000.
100.
000.
600.
900.
600.
600.
600.
500.
200.
500.

80.

60.

80.
200.
150.

OF

.00
.00

00
00
00
00*
00
00
00
00
00
00
00
00
00
00
00
00
00

REMA

26300.
121920.
267000.
267000.
133500.

17700.

52800.

22400.
100000.

3660.

50000.
200000.

41020.

27000.

5300.
250.

42400.
236000.

10400.

155.
650.
235.

59640.

90000.
943000.

50000.

99000.
623700.

1711800.

15000.

24600.

69000.

6000.

70000.

10960.

11940.

29200.

91600.

4200.

N |

N G

B I

DDERS

Bl D245
PACGE 11
10/ 01/ 02



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

07- 002534
07-LA-60-R3
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67, 000.

.00
00*

57500.
1437500.
24360.
15000.
148096.
275303.
10608.
159760.
19970.
33000.
400.
750.
4800.
1800.
14260.
35750.
16800.
6440.
880.
66.
10350.
17500.
76601.
580.
225.
8400.
9600.
10350.
6000.
135000.
678000.
70700.
1090.
2340.
300.
1095.
810.
3000.
67000.

SUMMARY

OF

REMA/

6900.
1875000.
24360.
24000.
222144,
220243.
17680.
199700.
19970.
33000.
400.
2500.
8000.
2400.
9200.
39000.
12000.
10500.
2400.
330.
34500.
14000.
109430.
580.
300.
24000.
18000.
4600.
1500.
150000.
678000.
60600.
2180.
4680.
600.
3650.
1350.
15000.
70000.

N |
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07- 002534 Bl D245

07-LA-60-R3 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
09/ 26/ 02 10/ 01/ 02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
118 3, 000. 00 21000. 00 7, 000. 00 49000. 00
119 175. 00 42000. 00 200. 00 48000. 00
120 30, 000. 00* 30000. 00 20, 000. 00* 20000. 00
121 65, 000. 00* 65000. 00 80, 000. 00* 80000. 00
122 65, 000. 00* 65000. 00 80, 000. 00* 80000. 00
123 130, 000. 00* 130000. 00 150, 000. 00* 150000. 00
124 500. 00 6000. 00 600. 00 7200. 00
125 2, 500. 00* 2500. 00 10, 000. 00~ 10000. 00
126 1, 075, 035. 00* 1075035. 00 1, 300, 000. 00* 1300000. 00

TOT 11, 593, 530. 75 13, 702, 307. 00



